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Unknown

From: Ronald W. Slovacek [landdevelopment@ez2.net]
Sent: Monday, May 09, 2005 7:57 AM

To: ‘andrealkc@grandecom.net'

Subject: Laureland proposal-Ron-Slo Inc to LCG 5-6-05

Attachments: Laureland proposal-Ron-Slo Inc to LCG 5-6-05.doc
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RON-SLO, INC.

Woednesday, December 06, 2006

LCG Development
13232 Fall Manor Drive
Dallas, Texas 75243

Gentlemen: PROPOSAL
We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the
following described work:

DESCRIPTION AND LOCATION: Rosemont @ Laureland Towhhomes
' Dallas, Texas
BGO Architects LP, Project #04146
Sterling Engineering, Structural Engineer, Project #222-024
Kimley-Horn, Civil Engineer, Project #063881030

] __ITEMDESCRIPTION ~ QUANTITY UNIT UNITPRICE AMOUNT
Foundahons

?_Construct foundations for 42 bmldlngs as perplans ZOTBTGSQIE:I' s 4'.5%7‘”:" $ 94999332

‘Parking - 6"-3600 PSI con. Pavement w/#3 @ 18" ocew | 101412SQFT $ 279 § 28293948
Fire Lanes- 6"-3600 PSI con. Pavement w/#3 @ 18" ocew 183328 SQFT - § 279 $ 511,485.12
.Dmpstr Pads-7"-3600 PSI con. Pavement w/#3 @ 18" ocew @ 16248 SQFT ' § 335 §  54,430.80
'10"-4500 PS| con. Pavement w/#3 @ 18" ocew : 2260 SQFT $ 615 $  13,837.50
10°-5000 PSI con Pavement wi#4 @ 24%jocew ~ 24008QFT $ 615 $  14760.00
5Sidewalks S .

Construct 4'- 3000 PSi refnforced sidewalk " " 0sQFT s 23 s LT
Additional Items {per each P I

Fence Column Footings (qauntity to be verified) 7 OEACH $ 26500 $ 5
‘Monument Footings . I O:EACH - $ 383500 $ -
Gate Track Footings - DiLF '$ 2750 % -
‘ngﬁfif’"c‘)“ié"B'ases (quantity to be verified) : : ol o OEEACHW‘V$' 24500 .

: Total TR O $ 1,827,44622
Sincerely,

Ronald W. Slovacek
President

318A Dallas Drive/Denton/Texas/76203
Office 940-243-0812/Fax-94(-243-0945
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RON-SLO, INC.

BID QUALIFICATIONS

Project Name: Rosemont @ Laureland Townhomes
Dallas, Texas

All grade beams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PSI w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15’ o.c., w/ hot pour joint sealant.
Expansion joints @ 90’ o.c. w/ hot pour joint sealant

Includes saw of concrete and existing approaches and C & G for new approaches only.
Demolition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon quantity confirmation.

Fence Footings are subject to change upon guantity confirmation

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

» Batter boards, forms, and accessories

+ Reinforcement and accessories

s  Anchor Bolts furnished and installed @ 4’ on center at slab perimeter (1/2" x 9%)
s Concrete pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE

Site walis or footings

Extended Grade Beams @ perimeter

Exposed aggregate

Dirt work (sub grade to be + or— 1/10)

Soil erosion protection

Excavation or drilling of rock if encountered

De-watering as a result of subsurface water

Casing of piers

Surveying, engineering, layout—building corners, back of curbs, and blue tops by others
Saw cutting, demalition or haul off of existing concrete {except as noted)

Pavers

Concrete temperature control (heating or ice)

Masonry reinforcing

Masonry grouting:

Sawed control joints at foundation

Embedded matenals (anchor bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except
as noted - ;

Testing by labs

Permits or fees

Performance or payment bonds

Wet curing

Hardeners or sealers

Drawings for anchor bolt layout

Removal of {rash or concrete spoils from site (we will place in dumpster or designated area)
Spoil removal off site

318A Dallas Drive/Denton/Texas/76205
Office 9240-243-0812/Fax-940-243-0945
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RON-SLO, INC.

Backdill with select fill (offsite material)

Backfill at hack of curbs

Soil poisoning

PVC for electrical or landscaping sleeves
Sweeping or washing down of pavement

Concrete wheel stops .

Pavement markings (stripping or buttons)

inlets, drains, catch basins, box culverts

Stair nosing or sleeves for rails

Repair of existing underground if damaged
Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or instal

Pool decks, mechanical pads or site retaining walls
Gate tracks (no details)

Any item not on the Bid Schedule

Alternates:

Price per SQ FT to demo & haul off city walk $2708QFT

e Price per SQ FT to replace city walk ‘ $3758QFT
s Price per LF to saw/demo & haul off of concrete curb $12.00 LF

s Price per LF to replace concrete curb $27.50 LF

Notes:

» |{fretainage is held, its is to be funded 30 days after completion of each phase of our work

s Proposal to become part of contract

» All material prices only good through 7-11-05, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.

318A Dallas Drive/Denton/Texas/76205
Office 940-243-0812/Fax-940-243-0945
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